
 

 

 

 

 

 

 
 
 
 

 
 

 
 

Bids for ITS Program Contracts 1-4  

COMING SOON 
 
Project Manager:  
Frank Yanagimachi, 206-601-4296, Frank.Yanagimachi@seattle.gov 
 
Project Description: 
The goal of this project is to expand and develop the City’s Intelligent Transportation 
System (ITS) to meet growing safety and mobility needs.  The first contract will start Phase 
III of ITS enhancements in the Center City and Duwamish areas.  Phase III project elements 
were included in the City’s 1998 ITS Master Plan and support the goals and objectives of 
the City’s 2003-2008 ITS Strategic Plan. 
 
Construction Contract 1 (Duwamish, City Center) / Estimated Budget: $420,000 

• Installation of 14 new CCTV (Closed Circuit Television) cameras 

• Installation of two new Dynamic Message Signs (DMS) 

• Removal of two existing DMS 
 
Subcontracting opportunities: 

• Removal of two existing DMS 

• Construction of DMS foundations 

• Traffic control 
 

Construction Contract 2 (Ballard, SODO) / Estimated Budget: $2 million 

• Installation of new CCTV cameras 

• Installation of vehicle detection devices 

• Installation of new poles for license plate readers 

• Installation of new traffic controller cabinets 
 

Subcontracting opportunities: 

• Sidewalk restoration 

• Installation of pole foundations 

• Traffic control 
 
Construction Contract 3 (West Seattle, SODO) / Estimated Budget: $1.7 million 

• Installation of new CCTV cameras 

• Installation of vehicle detection devices 

• Installation of new poles for license plate readers 

• Installation of new traffic controller cabinets 
 
Subcontracting opportunities: 

• Sidewalk restoration 

• Installation of pole foundations 

• Traffic control 
 

Seattle Municipal Tower, 700 5th Avenue, Suite 3900,  
PO Box 34996 Seattle, WA  98124-4996 

Tel: (206) 684-ROAD (684-7623), TTY/TDD (206) 684-
4009, FAX: (206) 684-5180 

Internet address: http://www.seattle.gov/transportation 
 

 

 
 

 
 
Intelligent Transportation 
Systems improve traffic 
flow by managing traffic 
signals to react to real-
time conditions, and 
increase driver awareness 
by providing real-time 
information to drivers.  
The systems utilize 
Dynamic Message Signs 
and closed circuit TV 
cameras connected to a 
traffic management center.  
_____________________ 
 
The Seattle Department of 
Transportation is made up 
of eight distinct divisions, 
one being Capital Projects 
& Roadway Structures 
(CPRS).  In CPRS we 
build capital improvement 
projects, with a goal of 
excellent project delivery  
- every time. 
 
Our division oversees the 
project management, 
design, planning, 
development and 
implementation of 
transportation projects 
small and big.   We also 
oversee the city's bridges, 
retaining walls, public 
stairways and other 
structures, operating and 
maintaining the City's five 
movable bridges.  
 
For more information 
contact Communications 
Manager LeAnne Nelson 
at 206-684-3897 or at: 
leanne.nelson@seattle.gov  
 



 

 

 

 

 

Construction Contract 4 / Estimated Budget: $1.5 million 

Installation of owner furnished DMS, work would include: 

• Construction of new foundations at depths from 15-20 feet 

• Installation of DMS on owner furnished poles and structures 

• Installation of traffic control cabinets for DMS 

 

Subcontracting opportunities:  

• Disposal and handling of excavated materials 

• Traffic control 

• Channelization and signs for DMS 

 
Project Funding: 
These projects are funded by both local and federal dollars.  Contractor requirements on federally funded projects include: 

 Pay prevailing wages 
 Comply with National Environmental Policy Act (NEPA) 
 DBE compliance 
 Federal construction specification will apply across all aspects of the projects 

 
For more information on federal contracting requirements, contact the Purchasing and Contracting Services Division, 
contractingservices@seattle.gov or (206) 684-0430. 
 
Schedule: 

Contract 1 Bid October/early November 2008 

Contract 1 Construction January 2009 – May 2009  

Contract 2 Bid March 2009 

Contract 2 Construction May 2009 – November 2009 

Contract 3 Bid February 2009 

Contract 3 Construction April 2009 – November 2009 

Contract 4 Bid February 2009 

Contract 4 Construction June 2009 – November 2009 

  


